ENG NEER S ESTI MATE: $ 511, 565. 88

CALL CRDER : 624

LETTI NG DATE : 01/21/04 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

CONTRACT ID :
DI STRI CT :
CONTRACT TI ME :

RURAL

01/ 29/
624 -1

100. 0000%
100. 3766%
106. 6064%
113. 5397%

1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC.
2  35-1310611 DUNCAN ROBERTSON | NC

3  35-1801998 CLR, I NC

4 61-1201949 I NTECH CONTRACTI NG LLC

04

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07038 8. 000
FIELD OFFICE, A
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY

0005 202-06541 7.000
REMOVE TREE

0006 203-02000 230. 000
EXCAVATI ON, COMMON

0007 203-02070 900. 000
BORROW

0008 203-93444 280. 000
BACKFI LL, ROCK

0009 205-06932 96. 000
TEMPORARY CHECK DAM STRAW BALES

0010 205-06937 500. 000

TEMPORARY SI LT FENCE

0011 210-05403
MODI FI CATI ON OF BEARI NG SEATS

0012 210-05717 8. 000
STRENGTHEN VERTI CAL

0013 210-05720
REPO NTI NG ABUTMENTS

0014 210-05811 4.000
REPAI R PI'N NUT

| (1) 35- 2040801

| GOHVANN ASPHALT & CONSTR.,

[
LUVP

I
NS

I
LUWP

I
LUVP

I
EACH|

EACH
|
LUWP
I
EACH
I

UN'T PR CE

3500.
1250.
19000.
1000.
500.
22.

23.

20.

11.

1

9500.

1500.
9000.

00000
00000
00000
00000
00000
00000
00000
00000

45000

. 85000

00000

00000
00000

1900.
18800.
23500.

7000.
10500.

5290.
15840.

3360.

768.
625.
14100.
31200.

46500.

00

00

00

00

00

00

00

00

00

00

00

00
00

| NDl ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
ROUTE : CO RD 1350W
B -26475-B COUNTI ES : JEFFERSON
SEYMOUR DI STRI CT
10/ 31/ 04 COVPLETI ON DATE
PRQJECT(S) : 9939015
TOTAL
BI D
$  446,012.70
$  447,692.50
$  475,478.28
$ 506, 401. 90
| (2) 35-1310611 | (3) 35-1801998
| | DUNCAN ROBERTSON | NC |CLR INC.
I I
AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE
o m e e e e meee—aaoa o e e e e e e eemeeoeaoa-
I |
3500. 00| 5000. 00000 5000. 00| 1900. 00000
I I
10000. 00| 1500. 00000 12000. 00| 2350. 00000
I I
19000. 00|  20000. 00000 20000.00|  23500. 00000
I I
1000. 00| 7500. 00000 7500. 00| 7000. 00000
| I
3500. 00| 500. 00000 3500. 00| 1500. 00000
I |
5060. 00| 15. 00000 3450. 00| 23. 00000
I I
20700. 00| 17. 00000 15300. 00| 17. 60000
I I
5600. 00| 20. 00000 5600. 00| 12. 00000
I I
1099. 20| 10. 00000 960. 00| 8. 00000
I |
925. 00| 1. 00000 500. 00| 1. 25000
| |
9500. 00|  17000. 00000 17000.00|  14100. 00000
I I
12000. 00| 1875. 00000 15000. 00| 3900. 00000
I I
9000. 00|  35000. 00000 35000.00]  46500. 00000
I I
3680. 00| 2000. 00000 8000. 00| 595. 00000

920.

00000

2380.

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/04
PAGE : 624 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 511, 565. 88 ROUTE : CO RD 1350W
CALL ORDER : 624 CONTRACT ID : B -26475-B COUNTI ES : JEFFERSCN
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 351310611 | (3) 35-1801998
| GOHVANN ASPHALT & CONSTR , || DUNCAN ROBERTSON | NC | CLR INC.
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0015 210-07663 LUMP|  10000. 00000 10000. 00|  10000. 00000 10000. 00|  10150. 00000 10150. 00
STRENGTHEN UPPER CHORDS | | [
0016 210-07664 15.000 EACH 700. 00000 10500. 00| 1000. 00000 15000. 00| 825. 00000 12375. 00
TI GHTEN TENSI ON MEMBER | [ [
0017 211-07454 42.000 CYS | 50. 00000 2100. 00| 30. 00000 1260. 00| 55. 00000 2310. 00
STRUCTURE BACKFI LL | | [
0018 301-07448 310.000 TON | 18. 00000 5580. 00| 15. 00000 4650. 00| 16. 00000 4960. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0019 402-07432 48.000 TON | 67. 00000 3216. 00| 110. 00000 5280. 00| 105. 00000 5040. 00
HVA SURFACE, TYPE A | | |
0020 402-07435 100.000 TON | 65. 00000 6500. 00| 70. 00000 7000. 00| 66. 00000 6600. 00
HVA | NTERVEDI ATE, TYPE A | | |
0021 405-05518 670.000 SYS | 2.00000 1340. 00| 1. 10000 737. 00| 0. 95000 636. 50
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 650.000 SYS | 0. 35000 227. 50| 0. 55000 357. 50| 0. 45000 292. 50
ASPHALT FOR TACK COAT | | |
0023 601-05399 LUMP| 7500. 00000 7500.00]  15000. 00000 15000. 00|  20200. 00000 20200. 00
GUARDRAI L , BRI DGE | |
0024 601-05399 LUMP|  15000. 00000 15000. 00|  10000. 00000 10000. 00]  13400. 00000 13400. 00
GUARDRAI L , OFF STRUCTURE | | |
0025 616-02320 250.000 SYS | 3. 00000 750. 00| 4.00000 1000. 00| 2. 75000 687. 50
GEOTEXTI LES | | |
0026 616-06941 14.810 CYS | 725. 00000 10737. 25 500. 00000 7405. 00| 63. 00000 933.03
GROUT ABUTMENTS | | |
0027 619-04981 LUMP|  50000. 00000 50000.00|  57500. 00000 57500. 00|  47000. 00000 47000. 00
CLEAN AND PAI NT BRI DGE [ | [
0028 621-01004 2.000 EACH 600. 00000 1200. 00| 50. 00000 100. 00| 140. 00000 280. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0029 621- 06559 1400. 000 SYS | 0. 75000 1050. 00| 0. 80000 1120. 00| 1. 20000 1680. 00
MULCHED SEEDI NG, R | | |
0030 622-91786 100. 000 EACH| 9. 00000 900. 00| 10. 00000 1000. 00| 8. 86000 886. 00
SEEDLI NG | | |
0031 708-05394 LUMP| 7600. 00000 7600.00]  15000. 00000 15000. 00| 7000. 00000 7000. 00
REPAI R DI AGONALS | |
0032 708-05394 LUMP| 6000. 00000 6000. 00| 7500. 00000 7500. 00| 795. 00000 795. 00
REPAI R PCRTAL BRACI NG | | [
0033 708-05394 LUMP|  10000. 00000 10000. 00|  39000. 00000 39000. 00|  27000. 00000 27000. 00
REPAI R VERTI CALS | | [
0034 711-05396 LUMP|  70000. 00000 70000. 00|  20000. 00000 20000. 00|  28000. 00000 28000. 00

REPLACE FLOOR BEAVB [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/ 04
PAGE : 624 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 511, 565. 88 ROUTE : CO RD 1350W
CALL ORDER : 624 CONTRACT 1D : B -26475-B COUNTI ES : JEFFERSON
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 351310611 | (3) 35-1801998
| GOHVANN ASPHALT & CONSTR , || DUNCAN ROBERTSON | NC | CLR, INC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0035 712-04406 LUVP|  40000. 00000 40000.00]  29000. 00000 29000.00]  44000. 00000 44000. 00
REPLACE STRI NGERS | [
0036 712-04407 LUMP|  54000. 00000 54000.00|  25000. 00000 25000. 00|  30250. 00000 30250. 00
REPLACE DECK | | |
0037 714-07665 LUMP|  19000. 00000 19000. 00|  20000. 00000 20000.00|  23500. 00000 23500. 00
RETAI NI NG WALL | | |
0038 715-04612 155.000 LFT | 25. 00000 3875. 00| 5. 00000 775. 00| 5. 95000 922.25
Pl PE , PERFORATED CP, 6 IN | | [
0039 801-04308 2.000 EACH 350. 00000 700. 00| 325. 00000 650. 00| 310. 00000 620. 00
ROAD CLOSURE SI GN ASSEMBLY | [ [
0040 801-06640 6.000 EACH 125. 00000 750. 00| 165. 00000 990. 00| 155. 00000 930. 00
CONSTRUCTI ON SI GN, A | [ [
0041 801-07118 48.000 LFT | 15. 00000 720. 00| 23. 00000 1104. 00| 20. 00000 960. 00
BARRI CADE, I11-A | |
0042 802-76020 44,500 SFT | 17. 90000 796. 55| 20. 00000 890. 00| 19. 00000 845. 50
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.080 IN. TH CKNESS | | |
0043 802- 76055 116.000 LFT | 3. 95000 458. 20| 4.50000 522. 00| 4.00000 464. 00
SI QN PCST, A [ [ [
0044 804-06740 8.000 EACH 21. 00000 168. 00| 23. 00000 184. 00| 22.00000 176. 00
DELI NEATCR W TH POST, D2 | | |
0045 808-06713 700.000 LFT | 1. 00000 700. 00| 1. 10000 770. 00| 1. 06000 742.00
LINE, PAINT, SOLID, WA TE, 4 IN, | | |
0046 808- 75035 16.000 LFT | 5. 00000 80. 00| 5. 50000 88. 00| 5. 00000 80. 00
LINE, PAINT, SOLID, WHITE, 24 IN | | |
SECTI ON TOTALS | $  446,012.70]| $  447,692.50] $  475,478.28
------------------------------------------ S

CONTRACT TOTALS | $ 446, 012. 70| $ 447, 692. 50| $ 475, 478. 28




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 29/ 04
PAGE : 624 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 511, 565. 88 ROUTE : CO RD 1350W
CALL ORDER : 624 CONTRACT ID : B -26475-B COUNTI ES : JEFFERSON
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 61- 1201949 | |
| | NTECH CONTRACTI NG LLC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeoo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06845 LUVP| 5000. 00000 5000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07038 8.000 MOS | 1200. 00000 9600. 00| |
FIELD OFFI CE, A [ | [
0003 110-01001 LUMP|  24000. 00000 24000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 4000. 00000 4000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202-06541 7.000 EACH 1200. 00000 8400. 00| |
REMOVE TREE | | |
0006 203-02000 230.000 CYS | 6. 35000 1460. 50| |
EXCAVATI ON,  COVMON [ [ [
0007 203-02070 900.000 CYS | 20. 00000 18000. 00| |
BORROW [ | [
0008 203-93444 280.000 TON | 23. 00000 6440. 00| |
BACKFI LL, ROCK [ |
0009 205- 06932 96.000 LFT | 12. 00000 1152. 00| |
TEMPORARY CHECK DAM STRAW BALES | |
0010 205-06937 500.000 LFT | 1. 75000 875. 00| [
TEMPORARY SI LT FENCE | | |
0011 210-05403 LUMP|  19000. 00000 19000. 00| |
MODI FI CATI ON OF BEARI NG SEATS [ [ [
0012 210-05717 8.000 EACH 4000. 00000 32000. 00| |
STRENGTHEN VERTI CAL | | [
0013 210-05720 LUMP|  11000. 00000 11000. 00| |
REPO NTI NG ABUTMENTS | [ |
0014 210-05811 4.000 EACH 3250. 00000 13000. 00| |
REPAI R PI N NUT | | |
0015 210-07663 LUMP|  15000. 00000 15000. 00| [
STRENGTHEN UPPER CHORDS | | |
0016 210-07664 15.000 EACH| 1200. 00000 18000. 00| |
TI GHTEN TENSI ON MEMBER | | [
0017 211-07454 42.000 CYS | 32. 00000 1344. 00| |
STRUCTURE BACKFI LL | | [
0018 301-07448 310.000 TON | 12. 00000 3720. 00| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0019 402-07432 48.000 TON | 62. 00000 2976. 00| |
HVA SURFACE, TYPE A [ |
0020 402-07435 100. 000 TON | 60. 00000 6000. 00| [
I

HVA | NTERVEDI ATE, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/ 04
PAGE : 624 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 511, 565. 88 ROUTE : CO RD 1350W
CALL ORDER : 624 CONTRACT ID : B -26475-B COUNTI ES : JEFFERSON
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 61- 1201949 | |
| | NTECH CONTRACTI NG LLC [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e memmemmeeeooo-
0021 405-05518 670.000 SYS | 1. 75000 1172. 50| |
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 650. 000 SYS | 1. 00000 650. 00| |
ASPHALT FOR TACK COAT | | |
0023 601-05399 LUMP|  26000. 00000 26000. 00| |
GUARDRAI L , BRI DGE | | |
0024 601-05399 LUMP|  18000. 00000 18000. 00| |
GUARDRAI L , OFF STRUCTURE | | [
0025 616-02320 250.000 SYS | 5. 00000 1250. 00| |
GEOTEXTI LES | | [
0026 616-06941 14.810 CYS | 90. 00000 1332. 90| |
GROUT ABUTMENTS | [ |
0027 619-04981 LUMP|  60000. 00000 60000. 00| |
CLEAN AND PAI NT BRI DGE | | |
0028 621-01004 2.000 EACH 615. 00000 1230. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 06559 1400. 000 SYS | 0. 75000 1050. 00| |
MULCHED SEEDI NG, R | | |
0030 622-91786 100. 000 EACH| 9. 00000 900. 00| [
SEEDLI NG | | |
0031 708-05394 LUMP|  18000. 00000 18000. 00| |
REPAI R DI AGONALS | | [
0032 708-05394 LUMP| 1200. 00000 1200. 00| |
REPAI R PORTAL BRACI NG | | [
0033 708-05394 LUMP|  22500. 00000 22500. 00| |
REPAI R VERTI CALS | | |
0034 711-05396 LUMP|  40000. 00000 40000. 00| |
REPLACE FLOOR BEANS | | |
0035 712-04406 LUMP|  40000. 00000 40000. 00| [
REPLACE STRI NGERS | | |
0036 712-04407 LUMP|  40000. 00000 40000. 00| |
REPLACE DECK | [ [
0037 714-07665 LUMP|  27000. 00000 27000. 00| |
RETAI NI NG WALL | | [
0038 715-04612 155.000 LFT | 2. 50000 387. 50| |
Pl PE , PERFORATED CP, 6 IN | | |
0039 801-04308 2.000 EACH 560. 00000 1120. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0040 801- 06640 6.000 EACH 160. 00000 960. 00| |
I

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 01/29/04
PAGE : 624 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  511,565. 88 RQUTE : CO RD 1350W
CALL CRDER : 624 CONTRACT ID : B -26475-B COUNTI ES : JEFFERSON
LETTI NG DATE : 01/21/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (4) 61- 1201949 | |
| | NTECH CONTRACTI NG LLC | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeemeeoo-
0041 801-07118 48.000 LFT | 8. 25000 396. 00|

BARRI CADE, I11-A | |
0042 802- 76020 44.500 SFT | 13. 00000 578. 50|

SI GN, SHEET, ENCLOSED LENS W TH LEGEND, | |
0.080 IN. TH CKNESS

I

I

I

| |

0043 802- 76055 116.000 LFT | 5. 00000 580. 00| |

SI GN POST, A | | |

0044 804-06740 8.000 EACH 36. 00000 288. 00| |

DELI NEATOR W TH PCST, D2 | | |

0045 808-06713 700.000 LFT | 1. 05000 735. 00| [

LINE, PAINT, SOLID, WVHITE, 4 IN | | |

0046 808- 75035 16.000 LFT | 6. 50000 104. 00| |

LINE, PAINT, SOLID, WHTE, 24 IN. | | [

SECTI ON TOTALS | $ 506, 401. 90| |
------------------------------------------ S B

CONTRACT TOTALS | $ 506, 401. 90| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/29/ 04
PAGE : 630 -1

ENG NEER S ESTIMATE: $ 771, 000. 16 ROUTE : STATE ROAD 116
CALL ORDER : 630 CONTRACT ID : B -26802-A COUNTI ES : VELLS
LETTI NG DATE : 01/21/04 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 08/07/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 5090007
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BID LOW BI D
1 35-1058755 BAKER & SCHULTZ, |NC. $  755,979. 40 100. 0000%
2 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 766, 726.98 101. 4216%
| (1) 35 1058755 | (2) 35-1817530 |
| BAKER & SCHULTZ, |NC. | Pl ONEER ASSOCI ATES, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e
SECTI ON 0001 BRI DGE REPLACENENT
| I |
0001 105-06845 LUWP| 5500. 00000 5500. 00| 5200. 00000 5200. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 6.000 NOS | 2815. 00000 16890. 00| 1500. 00000 9000. 00|
FIELD OFFI CE, A | | |
0003 110-01001 LUVP|  38000. 00000 38000.00]  38000. 00000 38000. 00|
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  14600. 00000 14600. 00|  15000. 00000 15000. 00|
CLEAR NG RI GHT OF WAY | | |
0005 202-02240 185.000 n2 | 12. 10000 2238. 50| 10. 00000 1850. 00|
PAVEMENT REMOVAL | | [
0006 202-02241 46.000 m | 10. 00000 460. 00| 6. 00000 276. 00|
GUARDRAI L, REMOVE | | |
0007 202-51330 LUMP|  95600. 00000 95600.00|  61900. 00000 61900. 00|
PRESENT STRUCTURE, REMOVE | | |
0008 202-74035 5.000 EACH 80. 00000 400. 00| 80. 00000 400. 00|
SIGN, REMOVE | | |
0009 203-02000 754.000 n8 | 18. 70000 14099. 80| 16. 00000 12064. 00|
EXCAVATI ON, COVMON | | |
0010 203-02070 522.000 n8 | 14. 75000 7699. 50| 20. 00000 10440. 00|
BORROW | | |
0011 205-04931 4.000 EACH 250. 00000 1000. 00| 2400. 00000 9600. 00|
SEDI MENT TRAP | | |
0012 205-06931 126.000 My | 42.00000 5292. 00| 23. 00000 2898. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0013 205- 06937 420.000 m | 5. 10000 2142. 00| 5. 00000 2100. 00|
TEMPORARY SI LT FENCE | | |
0014 207-07500 1789.000 n2 | 7.85000 14043. 65| 5. 00000 8945. 00|
SUBGRADE TREATMENT, TYPE C | | |
0015 211-07454 3.300 n8 | 33. 00000 108. 90| 26. 00000 85. 80|

STRUCTURE BACKFI LL



REI NFCRCED CONCRETE BRI DGE APPROACH,
300 mm

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON 01/ 29/ 04
630 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 771, 000. 16 ROUTE : STATE ROAD 116
CALL ORDER : 630 CONTRACT ID : B -26802-A COUNTI ES : VELLS
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351058755 | (2) 35 1817530 [
| BAKER & SCHULTZ, | NC. | Pl ONEER ASSOCI ATES, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m e e o e e e e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0016 213-52830 8.800 n8 | 110. 00000 968. 00| 240. 00000 2112. 00|
FLOMBLE MORTAR | | |
0017 301-07448 1573.200 My | 17. 82000 28034. 42| 12. 00000 18878. 40|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0018 306-08042 205.000 n2 | 8. 00000 1640. 00| 12. 00000 2460. 00|
M LLING SCARI FI CATI OV PROFI LE | | [
0019 402-07432 86.400 My | 44. 50000 3844. 80| 50. 00000 4320. 00|
HVA SURFACE, TYPE A | | |
0020 402-07433 285.000 My | 43. 40000 12369. 00| 45. 00000 12825. 00|
HVA SURFACE, TYPE B | | |
0021 402-07435 150.000 My | 35. 60000 5340. 00| 40. 00000 6000. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0022 402-07438 487.000 My | 35. 90000 17483. 30| 40. 00000 19480. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0024 404-05511 2020.000 2 | 2. 05000 4141. 00| 2.00000 4040. 00|
SEAL COAT, 2 | | [
0025 405-05518 2020.000 2 | 1. 00000 2020. 00| 0. 70000 1414. 00|
ASPHALT FOR PRI ME COAT | | |
0026 406-05521 9642.000 2 | 0. 07000 674. 94| 0. 10000 964. 20|
ASPHALT FOR TACK COAT [ | |
0027 601-01522 4.000 EACH 1475. 00000 5900. 00| 1475. 00000 5900. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0028 601-01846 1.000 EACH 1750. 00000 1750. 00| 1750. 00000 1750. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0029 601-04746 4.000 EACH 4800. 00000 19200. 00| 4800. 00000 19200. 00|
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0030 601-94689 3.000 EACH 2000. 00000 6000. 00| 2000. 00000 6000. 00|
GUARDRAI L END TREATMENT, CS | | |
0031 601-97774 1.000 EACH 900. 00000 900. 00| 900. 00000 900. 00|
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | | |
0032 601-99105 83.820 m | 37. 00000 3101. 34| 37. 00000 3101. 34|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0033 601-99106 57.200 m | 65. 00000 3718. 00| 65. 00000 3718. 00|
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | [
0034 602- 06639 117.000 m | 93. 00000 10881. 00| 80. 00000 9360. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0035 602- 06646 111.000 m | 93. 00000 10323. 00| 75. 00000 8325. 00|
TEMPORARY CONCRETE BARRI ER | |
0036 609- 06259 190.400 n2 | 54. 00000 10281. 60| 67. 00000 12756. 80|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/ 04
PAGE : 630 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 771, 000. 16 ROUTE : STATE ROAD 116
CALL ORDER : 630 CONTRACT ID : B -26802-A COUNTI ES : VELLS
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351058755 | (2) 35 1817530 [
| BAKER & SCHULTZ, |NC. | Pl ONEER ASSOCI ATES, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0037 610-07486 39.600 My | 57. 50000 2277. 00| 75. 00000 2970. 00|
HVA FOR APPROACHES, TYPE A | | |
0038 611-95023 4.000 EACH 125. 00000 500. 00| 125. 00000 500. 00|
MAI LBOX ASSEMBLY, RESET [ | [
0039 615-06490 8.000 EACH 108. 00000 864. 00| 108. 00000 864. 00|
RIGHT OF WAY MARKER | | |
0040 615-06510 1.000 EACH 420. 00000 420. 00| 420. 00000 420. 00|
MONUMENT, C | | |
0041 616-02320 928.000 n2 | 2..80000 2598. 40| 3. 00000 2784. 00|
GEOTEXTI LES | | |
0042 616-06405 736.400 My | 25. 30000 18630. 92| 22. 00000 16200. 80|
Rl PRAP, REVETMENT | | |
0043 621-01004 1.000 EACH 675. 00000 675. 00| 675. 00000 675. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0044 621-01371 78.100 kg | 6. 44000 502. 96| 10. 00000 781. 00|
SEED M XTURE, LEGUME, 2 | | |
0045 621- 06545 0.100 My | 719. 00000 71. 90| 300. 00000 30. 00|
FERTI LI ZER | | [
0046 621-06548 3.200 kg | 55. 00000 176. 00| 15. 00000 48. 00|
SEED M XTURE, CV | | |
0047 621-06553 55.800 kg | 7. 56000 421. 85| 12. 00000 669. 60|
SEED M XTURE, R | | |
0048 621- 06565 1.300 My | 549. 00000 713. 70| 250. 00000 325. 00|
MULCHI NG MATERI AL | | |
0049 621-06567 26.300 kL | 1. 00000 26. 30| 1. 00000 26. 30|
VATER | | |
0050 621-06574 1207.400 n2 | 4. 55000 5493. 67| 7. 00000 8451. 80|
SCDDI NG | | |
0051 621-52448 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00|
SIG\, DO NOT SPRAY | | |
0052 622-98200 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00|
SIGN, DO NOT DI STURB | | |
0053 701-51195 89.600 m | 94. 00000 8422. 40| 110. 00000 9856. 00|
PILE, STEEL H, HP 310 X 79 | | |
0055 701-91792 28.000 EACH 92. 00000 2576. 00| 70. 00000 1960. 00|
PILE TIP, STEEL H |
0056 701-97874 74.400 m 226. 00000 16814. 40 300. 00000 22320. 00|

ENCASED, HP 310 X 79
0057 702-04433 38.000 EACH 10. 00000 380. 00| 10. 00000 380. 00|
FLOOR DRAIN, PVC, 150 mm | | |

I
I
PILE, STEEL H REI NFORCED CONCRETE |
I
J



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 29/ 04
PAGE : 630 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 771, 000. 16 ROUTE : STATE ROAD 116
CALL ORDER : 630 CONTRACT ID : B -26802-A COUNTI ES : VELLS
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351058755 | (2) 35 1817530 |
| BAKER & SCHULTZ, |NC. | Pl ONEER ASSOCI ATES, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemee—eeoo-
0058 703-51030 17102.000 kg | 1. 05000 17957. 10| 1. 40000 23942. 80|
REI NFORCI NG STEEL | | |
0059 703-51032 17776.000 kg | 1. 10000 19553. 60| 1. 70000 30219. 20|
REI NFORCI NG STEEL, EPOXY COATED | | |
0060 704-51002 290.300 n8 | 470. 00000 136441. 00| 620. 00000 179986. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0061 706-05732 4.000 EACH 1200. 00000 4800. 00| 1615. 25000 6461. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0062 706-51020 17.500 n8 | 530. 00000 9275. 00| 640. 00000 11200. 00|
CONCRETE, C, RAILING | | [
0063 709-51821 LUVP| 4500. 00000 4500. 00| 3103. 80000 3103. 80|
SURFACE SEAL | | |
0064 715-05048 30.000 m | 28. 00000 840. 00| 23. 00000 690. 00|
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0065 715-05049 135.000 m | 32. 00000 4320. 00| 20. 00000 2700. 00|
PI PE, TYPE 4, CIRCULAR 200 nm | | |
0066 715-05051 30.000 m | 37. 00000 1110. 00| 22. 00000 660. 00|
PIPE, TYPE 4, CIROULAR 250 mm [ [ [
0067 715-05121 13.000 m | 70. 00000 910. 00| 80. 00000 1040. 00|
PIPE, TYPE 1, G ROULAR 450 mm | | [
0068 715-05169 14.000 m | 63. 00000 882. 00| 56. 00000 784. 00|
PI PE, TYPE 3, CIRCULAR 375 nm [ [ |
0069 715-46005 2.000 EACH 150. 00000 300. 00| 200. 00000 400. 00|
Pl PE END SECTION, 375 mm | | |
0070 715-46010 2.000 EACH 182. 00000 364. 00| 250. 00000 500. 00|
Pl PE END SECTION, 450 mm | | |
0071 801-06203 444.000 m | 1. 25000 555. 00| 1. 25000 555. 00|
TEMPORARY PAVEMENT MARKI NG 100 nm | | [
0072 801-06207 696.000 m | 2.37000 1649. 52| 2. 37000 1649. 52|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
100 mm | [ |
0073 801-06216 7.200 m | 15. 35000 110. 52| 15. 35000 110. 52|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mm | | |
0074 801-06640 18.000 EACH 123. 00000 2214. 00| 123. 00000 2214. 00|
CONSTRUCTI ON SIGN, A | | |
0075 801-06645 4.000 EACH 20. 00000 80. 00| 20. 00000 80. 00|
CONSTRUCTI ON SI G\, B | [ [
0076 801-06775 LUMP| 9900. 00000 9900. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C | | [
0077 801-07119 14.400 m | 16. 30000 234. 72| 16. 30000 234. 72|

BARRI CADE, II11-B [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/04
PAGE : 630 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 771, 000. 16 ROUTE : STATE ROAD 116
CALL ORDER : 630 CONTRACT ID : B -26802-A COUNTI ES : VELLS
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351058755 | (2) 35 1817530 [
| BAKER & SCHULTZ, |NC. | Pl ONEER ASSOCI ATES, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0078 801-97643 259.000 m | 32. 55000 8430. 45| 32. 55000 8430. 45|
TEMPORARY BUZZ STRI PS | | [
0079 802-05701 12.700 m | 38. 00000 482. 60| 38. 00000 482. 60|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | | |
0080 802- 05702 16.000 m | 27. 00000 432. 00| 27.00000 432. 00|
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE [ | |
0081 802-76025 2.820 ne | 200. 00000 564. 00| 199. 00000 561. 18]
I

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm TH CKNESS | | |
0082 802- 76035 1.013 n2 | 165. 00000 167. 15| 164. 51000 166. 65|
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 mm TH CKNESS | | [

0083 802-99045 1.000 EACH 65. 00000 65. 00| 65. 00000 65. 00|
SI GN REMOUNTI NG | | |
0084 804-06725 9.000 EACH 18. 00000 162. 00| 18. 00000 162. 00|
DELI NEATOR W TH PCST, D1, 75 mm | | |
0085 804-06770 3.000 EACH 17. 00000 51. 00| 17. 00000 51. 00|
DELI NEATOR PCST | | |
0086 804-93726 8.000 EACH 8. 50000 68. 00| 8. 50000 68. 00|
DELI NEATCR | [ [
0087 806- 06539 LUMP|  18000. 00000 18000. 00|  12000. 00000 12000. 00|
TEMPORARY S| GNAL | NSTALLATI ON, MAI NTAI N | | [
0088 808-06703 1010.000 m | 2.31000 2333. 10| 2.31000 2333. 10|
LINE, THERVOPLASTIC, SOLID, WA TE, 100mmi | |
0089 808-06716 543.000 m | 3. 05000 1656. 15| 3. 05000 1656. 15|
LI NE, REMOVE | | |
0090 808- 75240 473.000 m | 0. 01000 4.73| 0. 01000 4. 73]
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |
0091 808- 75245 507.000 m | 2. 31000 1171. 17| 2. 31000 1171. 17|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | [
0092 808- 75998 45.000 EACH 28. 15000 1266. 75| 28. 15000 1266. 75|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0093 402- 07440 155.900 My | 43.71000 6814. 39| 34. 00000 5300. 60|
HVA BASE, TYPE A | | |
0094 402-07451 1144.000 My | 34. 30000 39239. 20| 30. 00000 34320. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0095 203-51223 1400.000 n8 | 3. 95000 5530. 00| 12. 00000 16800. 00|
|

EXCAVATI ON, WATERWAY | |



ENG NEER S ESTIMATE: $ 771, 000. 16

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/ 04
PAGE : 630 -6
TABULATI ON CF BI DS
RQUTE : STATE ROAD 116

CALL ORDER : 630 CONTRACT ID : B -26802-A COUNTI ES : VELLS
LETTING DATE : 01/21/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1058755 | (2) 351817530 |
| BAKER & SCHULTZ, |NC. | P ONEER ASSCOI ATES, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE ANOUNT
----------------------------------------- o m m e e e o e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeeoo-
0096 701-05569 16.000 m | 1571. 00000 25136. 00| 1200. 00000 19200. 00|
CORED HOLE |'N ROCK , 430 mm | | |
SECTI ON TOTALS | $  755,979. 40| $ 766, 726.98
----------------------------------------- o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
CONTRACT TOTALS | $  755,979. 40| $ 766, 726. 98]




ENG NEER S ESTI MATE: $ 1,021, 368. 61

CALL CRDER : 650

LETTI NG DATE : 01/21/04 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT

CONTRACT TI ME :

B -27052-A

LAPORTE DI STRI CT

07/ 30/ 04 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

|- 65
NEWION

0658154

DATE
PAGE :

01/ 29/
650 -1

$ 1,008, 186. 18
$ 1,137,688.90
$ 1,150, 114. 16

1 35-1106884
2 35-1582109
3  35-1386990

ELLAS CONSTRUCTI ON COVPANY,
KANKAKEE VALLEY CONSTRUCTI ON
I SOM  JACK CONSTRUCTI ON QO

I NC.

100. 0000%
112. 8451%
114.0775%

04

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07038 8. 000
FIELD OFFICE, A

0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 202-02240 139. 000
PAVEMENT REMOVAL

0005 202-02241 2895. 000
GUARDRAI L, REMOVE

0006 202-02277 1709. 000

GQUTTER, LIP, REMOVE
0007 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS

0008 202-51368 520. 000
SLOPEWALL, REMOVE

0009 202-74095 2. 000
BRI DGE BRACKET ASSEMBLY, REMOVE

0010 202-96133 12. 000
Pl PE, REMOVE

0011 202-99187 363. 000
FENCE, FARM FI ELD, REMOVE

0012 203-02000 1547. 000
EXCAVATI ON, COVMON

0013 203-02070 778. 000
BORROW

0014 211-06467 31. 000

AGGREGATE FOR END BENT BACKFI LL

| (1) 35-1106884

| ELLAS CONSTRUCTI ON COVPANY

I
LUWP

I
SYS |

I
LFT |

LFT |

UN'T PR CE

8000
2250
50000.

18

1

3
104000.
8
148.

23.

10.
15.

43.

00000
00000
00000
80000

. 40000

55000
00000
00000
00000
00000

. 20000

00000
25000
20000

| (2) 35 1582109

| (3) 35-1386990

I
AMOUNT|

UNIT PRI CE
sooo.ooI 10000. 00000 1oooo.oJ
18000.00; 1500. 00000 12000. 00
50000.00; 55000. 00000 55000. 00
2613.20“ 14. 00000 1946. 00
4053.00, 1. 60000 4632. 00|
6066.95“ 3. 50000 5981.50“
104000.00} 183000. 00000 183000.00{
4160.00: 7.00000 3640. 00
296.001 250. 00000 5oo.oJ
276.001 30. 00000 360.0J
1161.60% 3. 50000 1270.5J
15470.00% 12. 00000 18564.0J
11864.50; 13. 00000 10114. 00
1339.20I 65. 00000 2015. 00

UNIT PRI CE

18000

2500
50000.
18.

3

3

125500

10

700

10

12

48

00000
00000
00000
00000
00000
00000
00000
00000
00000
00000

. 50000

. 15000

00000
00000

| KANKAKEE VALLEY CONSTRUCTI ON| | SOM JACK CONSTRUCTI ON CO

18000.

20000.

50000.

2502.

8685

5127

125500.

5200.

1400.

120

1633.

14155.

9336.

1488.

00

00

00

00

00

00

00

00

00

00

50

05

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/04
PAGE : 650 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 021, 368. 61 ROUTE : 1-65
CALL ORDER : 650 CONTRACT 1D : B -27052-A COUNTI ES : NEWICON
LETTI NG DATE : 01/21/04 10: 00 AM DISTRCT  : LAPORTE DI STR CT
SET- ASI DE :
| (1) 35-1106884 | (2) 35 1582109 | (3) 35-1386990

| ELLAS CONSTRUCTI ON COVPANY, | KANKAKEE VALLEY CONSTRUCTI ON| | SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o m o e e e o e e et et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-

0015 211-07454 9.000 CYS | 34. 80000 313. 20| 60. 00000 540. 00| 32. 00000 288. 00
STRUCTURE BACKFI LL | [ [

0016 303-01180 1072.000 TON | 21. 20000 22726. 40| 16. 50000 17688. 00| 17. 50000 18760. 00
COMPACTED AGGREGATE, NO. 53 [ [

0017 306-08043 440.000 SYS | 10. 50000 4620. 00| 6. 00000 2640. 00| 15. 00000 6600. 00
M LLING TRANSI TI ON [ | [

0018 402-07433 294.000 TON | 65. 00000 19110. 00| 69. 00000 20286. 00| 75. 00000 22050. 00
HVA SURFACE, TYPE B | | |

0019 402-07438 508. 000 TON | 40. 00000 20320. 00| 50. 00000 25400. 00| 52. 00000 26416. 00
HVA | NTERVEDI ATE, TYPE B | | |

0020 406- 05521 1125.000 SYS | 1. 00000 1125. 00| 0. 60000 675. 00| 0. 72000 810. 00
ASPHALT FOR TACK COAT | | |

0021 601-01522 4.000 EACH 1500. 00000 6000. 00| 1700. 00000 6800. 00| 1795. 00000 7180. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0022 601-01625 3.000 EACH 1475. 00000 4425. 00| 1600. 00000 4800. 00| 1600. 00000 4800. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | [

0023 601-01700 1.000 EACH 1725. 00000 1725. 00| 1900. 00000 1900. 00| 1975. 00000 1975. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ [

0024 601-06037 3.000 EACH 660. 00000 1980. 00| 680. 00000 2040. 00| 800. 00000 2400. 00
GUARDRAI L END TREATMENT, | | | [

0025 601-07024 2.000 EACH 5125. 00000 10250. 00| 5500. 00000 11000. 00| 6500. 00000 13000. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | [

0026 601-94689 2.000 EACH 2000. 00000 4000. 00| 2100. 00000 4200. 00| 2300. 00000 4600. 00
GUARDRAI L END TREATMENT, OS | | [

0027 601-97774 1.000 EACH 900. 00000 900. 00| 930. 00000 930. 00| 1075. 00000 1075. 00

GUARDRAI L END TREATMENT, OS, SPARE | | [
PARTS PACKAGE

|

0028 601-99105 3050.000 LFT | 11. 00000 33550. 00| 11. 50000 35075. 00| 13. 10000 39955. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |

0029 602-06639 220.000 LFT | 27. 30000 6006. 00| 24. 00000 5280. 00| 25. 00000 5500. 00
TEMPORARY CONCRETE BARRI ER. ANCHORED | |

0030 602-06646 120.000 LFT | 25. 55000 3066. 00| 21. 00000 2520. 00| 22. 00000 2640. 00
TEMPORARY CONCRETE BARRI ER | [ [

0031 602-06729 18.000 EACH 6. 00000 108. 00| 7. 50000 135. 00| 12. 00000 216. 00
BARRI ER DELI NEATOR | | [

0032 603-06040 363.000 LFT | 8. 80000 3194. 40| 9. 20000 3339. 60| 11. 00000 3993. 00
FENCE, FARM FIELD, 47 IN | | [

0033 603-06045 568.000 LFT | 22. 00000 12496. 00| 23. 00000 13064. 00| 25. 00000 14200. 00

FENCE, CHAIN LINK, 48 IN | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 01/ 29/ 04
PAGE : 650 -3
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 021, 368. 61 ROUTE : 1-65
CALL ORDER : 650 CONTRACT 1D : B -27052-A COUNTI ES : NEWFON
LETTI NG DATE : 01/21/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1106884 | (2) 35 1582109 | (3) 35-1386990
| ELLAS CONSTRUCTI ON COVPANY, | KANKAKEE VALLEY CONSTRUCTI ON| I SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

0034 605- 05523
CURB, HMA |
0035 609- 06259 183.000 SYS |
REI NFORCED CONCRETE BRI DGE APPROACH 12 |
I'N.

2406. 000 LFT

I
SYS |

0036 616-02320 173. 000
GEOTEXTI LES |
0037 616- 06405 39.000 TON |
RI PRAP, REVETMENT |
0038 616-51367 566.000 SYS |
SLOPEWALL, CONCRETE, 4 IN. |
0039 619-05926 LUMP|
ENVI RONVENTAL CONTROL |
0040 619-95457 LUMWP)
CLEAN AND PAI NT STRUCTURAL STEEL |
0041 621-01004 1.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |
SYS |

0042 621-06560 1400. 000
MULCHED SEEDI NG, U |
0043 621-06574 54.000 SYS |
SODDI NG |
0044 702-51005 89.900 CYS |
CONCRETE, A, SUBSTRUCTURE |
0045 702-51100 106.000 LBS |
DRAI N PI PE, CAST IRON, 6 IN |
0046 702-51110 644.000 LBS |

GRATES, BASINS, AND FI TTI NGS, CAST | RON |

0047 703-51030 9196. 000 LBS
REI NFORCI NG STEEL |
0048 703-51032 48074.000 LBS

REI NFORCI NG STEEL, EPOXY COATED |
CYs |

0049 704-51002 265. 600
CONCRETE, C, SUPERSTRUCTURE

0050 706-05732 4.000 EACH
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC

0051 706-51025 578.000 LFT
CONCRETE, C, RAILING

0052 708-51813 200. 000 SFT
PNEUVATI CALLY PLACED MORTAR |

0053 709-51821 LUMP)

SURFACE SEAL |

UN'T PR CE

5
51.

2

52.

54.

2000.

37000

575

32

650.

440.

1040.

35

42.

00000

75000

50000

50000

00000

00000

00000

00000

. 36000

25000

00000

. 60000
. 65000
. 73000

. 82000

00000

00000

00000
00000

I
AMOUNT|

[
AMOUNT]

UNIT PRI CE UNIT PRI CE AMOUNT

s o000 12030.00] | 7.20000 | 17323.20]  8.00000 - 21654. 00
9470 25I 53. 00000 9699.00I 52. 00000 9516. 00

I I
432.50I 12.00000 2076.00I 4. 00000 692. 00
2047.50I 30. 00000 1170.00I 55. 00000 2145.00
30564.00I 31. 00000 17546.00I 35. 00000 19810. 00
ZOO0.00I 2100. 00000 2100.00I 12000. 00000 12000. 00
37000.00I 39000. 00000 39000.00I 75000. 00000 75000. 00
575.00I 600. 00000 600.00I 800. 00000 800. 00

I |
1904.00I 2. 00000 2800.00I 1. 95000 2730. 00
1741.50I 35. 00000 1890.00I 12. 00000 648. 00
58435.00I 575. 00000 51692.50I 400. 00000 35960. 00
699.60I 7.50000 795.00I 4. 50000 477.00
1706.60I 1. 80000 1159.20I 4. 00000 2576. 00
6713.08I 0. 70000 6437.20I 0. 46000 4230. 16
39420.68I 0. 75000 36055.50I 0. 60000 28844. 40
116864.00I 410. 00000 108896.00I 395. 00000 104912. 00
4160.00I 1200. 00000 4800.00I 1350. 00000 5400. 00
20230.00I 45. 00000 26010.00I 46. 00000 26588. 00
8400.00I 62. 00000 12400.00I 60. 00000 12000. 00
4100.00I 9000. 00000 9000.00I 8200. 00000 8200. 00

4100

00000



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 29/ 04
PAGE : 650 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 021, 368. 61 ROUTE : 1-65
CALL ORDER : 650 CONTRACT 1D : B -27052-A COUNTI ES : NEWICON
LETTI NG DATE : 01/21/04 10: 00 AM DISTRCT  : LAPCRTE DI STRI CT
SET- ASI DE :
| (1) 35-1106884 | (2) 35-1582109 | (3) 35-1386990

| ELLAS CONSTRUCTI ON COVPANY, | KANKAKEE VALLEY CONSTRUCTI ON| I SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-

0054 710-51864 476.000 EACH 20. 00000 9520. 00| 23. 00000 10948. 00| 12. 00000 5712. 00
FIELD DRI LLED HOLE | | [

0055 711-51038 LUWP|  106500. 00000 106500. 00|  170000. 00000 170000. 00|  118500. 00000 118500. 00
STRUCTURAL STEEL | |

0056 711-51877 LUMP|  18500. 00000 18500. 00|  15000. 00000 15000. 00|  40000. 00000 40000. 00
JACKI NG AND SUPPORTI NG BEAMB | |

0057 711-96800 2499. 000 EACH| 2. 50000 6247. 50| 2. 00000 4998. 00| 8. 25000 20616. 75
STUD SHEAR CONNECTOR | |

0058 715- 05407 99.000 LFT | 14. 00000 1386. 00| 13. 00000 1287. 00| 11. 00000 1089. 00
PI PE, END BENT DRAIN, 6 IN | | |

0059 715-05756 10.000 LFT | 44. 30000 443. 00| 44. 00000 440. 00| 35. 00000 350. 00
Pl PE EXTENSI ON, G ROULAR, 12 IN. | | |

0060 715-05955 80.000 LFT | 33. 18000 2654. 40| 42.00000 3360. 00| 21. 00000 1680. 00
PI PE, FBC&L CSP, 0.109 IN. , 12 IN. | |

0061 715-46000 3.000 EACH 212. 00000 636. 00| 240. 00000 720. 00| 175. 00000 525. 00
PI PE END SECTION, 12 IN, | | |

0062 720- 44296 8.000 EACH 319. 00000 2552. 00| 370. 00000 2960. 00| 450. 00000 3600. 00
CAP | NLET | | |

0063 720- 45050 6.000 EACH 1504. 00000 9024. 00| 1200. 00000 7200. 00| 1350. 00000 8100. 00
INLET, J11 | |

0064 720- 45090 2.000 EACH 1300. 00000 2600. 00| 1200. 00000 2400. 00| 1425. 00000 2850. 00
I NLET, UA | | [

0065 724-51925 72.000 LFT | 111. 00000 7992. 00| 90. 00000 6480. 00| 190. 00000 13680. 00
STRUCTURAL EXPANSI ON JOI NT, SS | | [

0067 801-04308 5.000 EACH 200. 00000 1000. 00| 240. 00000 1200. 00| 400. 00000 2000. 00
ROAD CLOSURE S| GN ASSEMBLY | | [

0068 801-06625 19. 000 EACH 75. 00000 1425. 00| 80. 00000 1520. 00| 72. 00000 1368. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0069 801-06640 26.000 EACH 115. 00000 2990. 00| 100. 00000 2600. 00| 101. 00000 2626. 00
CONSTRUCTI ON SIGN, A | | |

0070 801-06710 300.000 DAY | 8. 00000 2400. 00| 11. 00000 3300. 00| 19. 00000 5700. 00
FLASH NG ARROW SI GN | | |

0071 801-06775 LUMP|  12370. 00000 12370.00]  36000. 00000 36000. 00|  25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | |

0072 801-07118 48.000 LFT | 11. 45000 549.60| 10. 50000 504. 00| 9. 75000 468. 00
BARRI CADE, I11-A | |

0073 801-07119 48.000 LFT | 12. 45000 597. 60| 11. 00000 528. 00| 11. 22000 538. 56
BARRI CADE, I11-B | |

0074 801-09133 2.000 EACH 5250. 00000 10500. 00| 3500. 00000 7000. 00| 5800. 00000 11600. 00
TEMPORARY CHANGEABLE MESSAGE SI GN |

0075 802- 05702 27.280 LFT 9. 00000 245,52

I
| 9. 11000 248. 52| 7..00000 190. 96
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR |
BASE | |



ENG NEER S ESTI MATE: $ 1, 021, 368. 61
CALL CRDER : 650
LETTI NG DATE : 01/21/04 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : B -27052-A

DI STR CT : LAPCRTE DI STRI CT

RQUTE
COUNTI ES :

|- 65
NEWION

DATE : 01/29/04
PAGE : 650 -5

| (1) 35-1106884

| ELLAS CONSTRUCTI ON COVPANY

LINE NO/ I TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY |

0076 802-76045 11.180 SFT
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.125 IN. TH CKNESS

I
0077 808-06713 3696. 000 LFT

LINE, PAINT, SCLID, WHTE, 4 IN. |
0078 808-06714 9146. 000 LFT
LI NE, PAINT, SCLID, YELLOW 4 IN
0079 702-51863 44.000 EACH
FI ELD DRI LLED HOLE | N CONCRETE |
0080 703-06028 16814. 000 LBS

REI NFORCI NG BARS , GLASS FI BER |
REI NFOCRCED PCLYMER
0081 726-93524 14.000 EACH

BEARI NG ASSEMBLY, |

0082 726-93525 14.000 EACH

BEARI NG ASSEMBLY, 11 |

SECTI ON TOTALS |

| (2) 35 1582109

I
UNIT PRICE AMOUNT|

| (3) 35-1386990

|
AMOUNT]

UNIT PRI CE

20. 00000

0. 25000
0. 22000
15. 00000

2.75000

650. 00000

780. 00000

| KANKAKEE VALLEY CONSTRUCTI QN | SOM JACK CONSTRUCTI ON CO

924. 00
2012.12
660. 00

46238. 50

9100. 00
10920. 00

$ 1,150, 114.16

o e e e e e e e e me e mm——— o

UNIT PRICE
1520000 16994 18. 00000 201. 24
I I

0. 21000 776.16I 0. 25000 924. 00

0. 21000 1920.66I 0. 25000 2286. 50

8. 00000 352.00I 18. 00000 792. 00

2. 76000 46406.64I 1. 00000 16814. 00

| |

562. 00000 7868.00I 650. 00000 9100. 00|

632. 00000 8848.ooI 725. 00000 10150.00I

$ 1,008,186.18I $ 1,137, 688.90
""""""" s 1oos s 18 s 1137 688 90]

$ 1,150,114.16




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 01/29/04
PAGE : 660 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 035, 824. 80 ROUTE : CO RD 420 N
CALL ORDER : 660 CONTRACT ID : B -27167-A COUNTI ES : GREENE
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT(S) : 9928028
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LON BI D
1 351801998 CLR INC. $  736,784.81 100. 0000%
2 351310611 DUNCAN ROBERTSON | NC $  792,743.74 107. 5950%
3 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 834,295 25 113. 2345%
4  05-0558668 WEDDLE BROTHERS HI GMAY GROUP LLC $  856,209.58 116. 2089%
5 351618530 AMERI CAN CONTRACTI NG & SERVI CES $  889,517.84 120. 7296%
| (1) 351801998 | (2) 351310611 | (3) 35-2040801
|CLR INC. | DUNCAN ROBERTSON | NC | GOHVANN ASPHALT & CONSTR , |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mm e mm o e e e e e e e e e e m e e e e e e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001 BRI DGE REPLACEMENT, PRESTRESSED CONCRETE BULB- TEE BEAM
[ I I
0001 105- 06845 LUMP|  35750. 00000 35750. 00|  12500. 00000 12500. 00|  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 8.000 M5 | 1500. 00000 12000. 00| 1500. 00000 12000. 00| 1500. 00000 12000. 00
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  42490. 00000 42490.00|  40000. 00000 40000.00]  38000. 00000 38000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  26100. 00000 26100. 00|  12000. 00000 12000. 00|  20000. 00000 20000. 00
CLEARI NG RI GHT OF WY | | |
0005 202-51330 LUMP|  43750. 00000 43750.00|  30000. 00000 30000. 00|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203-02000 6047.000 n8 | 4. 75000 28723. 25| 9. 50000 57446. 50| 8. 00000 48376. 00
EXCAVATI ON,  COMMON | | |
0007 203-02010 108.300 n8 | 175. 00000 18952. 50| 150. 00000 16245. 00| 55. 00000 5956. 50
EXCAVATI ON, ROCK | | |
0008 203-02070 11782.300 n8 | 6. 93000 81651. 34| 10. 00000 117823. 00| 10. 00000 117823. 00
BORROW I I I
0009 205-06931 293.000 My | 17. 00000 4981. 00| 37. 00000 10841. 00| 31. 00000 9083. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0010 205- 06937 170.000 m | 5. 00000 850. 00| 3. 00000 510. 00| 5. 00000 850. 00
TEMPORARY SI LT FENCE [ | [
0011 205-06938 90.000 m | 4. 00000 360. 00| 20. 00000 1800. 00| 35. 00000 3150. 00
TEMPORARY SLOPE DRAI N [ | [
0012 207-07503 2244.000 n2 | 2. 89000 6485. 16| 2. 00000 4488. 00| 5. 00000 11220. 00
SUBGRADE TREATMENT, TYPE E | | [
0013 211-07454 350.500 n8 | 38. 10000 13354. 05 30. 00000 10515. 00| 45. 00000 15772. 50
I

STRUCTURE BACKFI LL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/04
PAGE : 660 -2
TABULATI ON CF BI DS

GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, MODI FI ED [ |

ENG NEER S ESTI MATE: $ 1, 035, 824. 80 ROUTE : CO RD 420 N
CALL ORDER : 660 CONTRACT ID : B -27167-A COUNTI ES : GREENE
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
|(1) 35- 1801998 | (2) 351310611 | (3) 35-2040801
|CLR INC. | DUNCAN ROBERTSON | NC | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0014 303-01180 2748.500 My | 17. 30000 47549. 05 11. 25000 30920. 63| 15. 00000 41227. 50
COVPACTED AGGREGATE, NO 53 | |
0015 303-07449 313.500 My | 18. 77000 5884. 40| 14. 00000 4389. 00| 20. 00000 6270. 00
COMPACTED AGGREGATE, NO. 73 | | |
0016 402-07432 315.100 My | 64. 00000 20166. 40| 60. 00000 18906. 00| 66. 00000 20796. 60
HVA SURFACE, TYPE A | [ [
0017 402-07435 494.500 My | 51. 00000 25219. 50| 48. 00000 23736. 00| 54. 00000 26703. 00
HVA | NTERVEDI ATE, TYPE A | [ [
0018 404-05514 879.100 n2 | 4.00000 3516. 40| 4. 40000 3868. 04 4. 00000 3516. 40
SEAL COAT, 5 [ | [
0019 405-05518 4140.800 n2 | 0. 60000 2484. 48| 0. 66000 2732. 92| 0. 60000 2484. 48
ASPHALT FOR PRI ME COAT | | [
0020 406- 05521 4141.100 n2 | 0. 09000 372. 70| 0. 10000 414. 11| 0. 10000 414. 11
ASPHALT FOR TACK COAT | | |
0021 601-01128 4.000 EACH 955. 00000 3820. 00| 990. 00000 3960. 00| 990. 00000 3960. 00
GUARDRAI L TRANSI TI ON TYPE VEB | |
0022 601-01700 1.000 EACH 2025. 00000 2025. 00| 1800. 00000 1800. 00| 2090. 00000 2090. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0023 601-01704 1.000 EACH 2025. 00000 2025. 00| 1800. 00000 1800. 00| 2090. 00000 2090. 00
|
0024 601-06037 2.000 EACH 730. 00000 1460. 00| 725. 00000 1450. 00| 760. 00000 1520. 00
GUARDRAI L END TREATMENT, | | | |
0025 601-99105 40.005 m | 75. 00000 3000. 38| 60. 00000 2400. 30| 51. 00000 2040. 26
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0026 602-06729 4.000 EACH 39. 00000 156. 00| 10. 00000 40. 00| 8. 00000 32.00
BARR| ER DELI NEATCR | | [
0027 609- 06257 211.700 n2 | 74. 00000 15665. 80| 70. 00000 14819. 00| 85. 00000 17994. 50
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mm | | |
0028 610- 05527 203.700 My | 70. 00000 14259. 00| 77.00000 15684. 90| 81. 00000 16499. 70
HVA FOR APPROACHES | | |
0029 611-06497 6.000 EACH 130. 00000 780. 00| 150. 00000 900. 00| 135. 00000 810. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0030 611-06498 1.000 EACH 185. 00000 185. 00| 200. 00000 200. 00| 190. 00000 190. 00
MAl LBOX ASSEMBLY, DQUBLE | | [
0031 616-02320 201.800 n2 | 5. 00000 1009. 00| 3. 30000 665. 94| 3. 50000 706. 30
GEOTEXTI LES | [ [
0032 616-05688 20.700 My | 50. 00000 1035. 00| 40. 00000 828. 00| 42. 00000 869. 40

R PRAP, CLASS 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/ 04
PAGE : 660 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 035, 824. 80 ROUTE : CO RD 420 N
CALL ORDER : 660 CONTRACT ID : B -27167-A COUNTI ES : GREENE
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 351801998 | (2) 351310611 | (3) 35-2040801
|CLR I NC. | DUNCAN ROBERTSON | NC | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeoo-
0033 616- 06405 27.500 My | 48. 00000 1320. 00| 36.00000 990. 00| 33. 00000 907. 50
Rl PRAP, REVETMENT | | |
0034 621-02770 3200.000 n2 | 1. 80000 5760. 00| 1. 75000 5600. 00| 2.00000 6400. 00
EROSI ON CONTROL BLANKET | | |
0035 621-06545 0.800 My | 1240. 00000 992. 00| 412. 50000 330. 00| 435. 00000 348. 00
FERTI LI ZER | | |
0036 621-06548 5.800 kg | 125. 00000 725. 00| 76. 00000 440. 80| 80. 00000 464. 00
SEED M XTWRE, CV | | |
0037 621-06554 140.000 kg | 10. 00000 1400. 00| 6. 55000 917. 00| 7.00000 980. 00
SEED M XTURE, U | | |
0038 621-06565 0.100 My | 2500. 00000 250. 00| 785. 00000 78. 50| 830. 00000 83. 00
MULCH NG MATERI AL | | |
0039 621-06574 843.600 n2 | 6. 15000 5188. 14| 5. 25000 4428. 90| 5. 00000 4218. 00
SODDI NG | | [
0040 622-52436 6.000 EACH 28. 00000 168. 00| 25. 00000 150. 00| 32. 00000 192. 00
SIGN, DO NOT MOW OR SPRAY | |
0041 622-91786 210.000 EACH 8. 35000 1753. 50| 9. 00000 1890. 00| 10. 00000 2100. 00
SEEDLI NG | | |
0042 622-98200 6.000 EACH 28. 00000 168. 00| 25. 00000 150. 00| 33. 00000 198. 00
SIGN, DO NOT Di STURB | | |
0043 702-51005 222.400 n8 | 360. 00000 80064. 00| 300. 00000 66720. 00| 430. 00000 95632. 00
CONCRETE, A, SUBSTRUCTURE | | |
0044 703-06028 3666.000 kg | 1. 37000 5022. 42| 1. 30000 4765. 80| 1. 70000 6232. 20
REI NFORCI NG BARS | | |
0045 703-06029 24122.000 kg | 1. 74000 41972. 28| 1. 40000 33770. 80| 1. 80000 43419. 60
REI NFORCI NG BARS, EPOXY COATED | | |
0046 704-51002 77.900 n8 | 675. 00000 52582. 50| 750. 00000 58425. 00| 750. 00000 58425. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706-05733 4.000 EACH 1650. 00000 6600. 00| 1250. 00000 5000. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, WBC | | |
0048 706-51020 13.100 n8 | 735. 00000 9628. 50| 600. 00000 7860. 00| 600. 00000 7860. 00
CONCRETE, C, RAILING | |
0049 707-06831 161.100 m 1. 00000 161. 10| 650. 00000 104715. 00| 500. 00000 80550. 00

I
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1372 nm x 1067 nm | | |
I

0050 709-51821 LUMP 2900. 00000 2900. 00| 3000. 00000 3000. 00| 3750. 00000 3750. 00
SURFACE SEAL | | |
0051 715-05121 58.700 m | 110. 00000 6457. 00| 94. 00000 5517. 80| 100. 00000 5870. 00
PIPE, TYPE 1, O RCULAR 450 mm | | |
0052 715-05169 20.800 m | 108. 00000 2246. 40 109. 00000 2267. 20| 100. 00000 2080. 00
I

PIPE, TYPE 3, C RCULAR 375 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 29/ 04
PAGE : 660 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 035, 824. 80 ROUTE : CO RD 420 N
CALL ORDER : 660 CONTRACT ID : B -27167-A COUNTI ES : GREENE
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE
| (1) 351801998 | (2) 351310611 | (3) 35-2040801
|CLR INC. | DUNCAN ROBERTSON | NC | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR!I PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0053 715-05171 50.700 m | 115. 80000 5871. 06| 112. 00000 5678. 40| 105. 00000 5323. 50
PIPE, TYPE 3, CIRCULAR 450 nm | [ |
0054 715-05407 81.400 m | 11. 00000 895. 40| 10. 00000 814. 00| 40. 00000 3256. 00
Pl PE, END BENT DRAIN, 150 nm | |
0055 715- 46005 4.000 EACH 275. 00000 1100. 00| 300. 00000 1200. 00| 205. 00000 820. 00
Pl PE END SECTION, 375 mm | | |
0056 715-46010 6.000 EACH 300. 00000 1800. 00| 330. 00000 1980. 00| 235. 00000 1410. 00
Pl PE END SECTION, 450 mm | |
0057 720- 45275 1.000 EACH 350. 00000 350. 00| 925. 00000 925. 00| 1165. 00000 1165. 00
Pl PE CATCH BASIN, 600 mm | |
0058 722-60824 242.000 n2 | 3. 50000 847. 00| 1. 00000 242. 00| 11. 00000 2662. 00
SURFACE M LLI NG | | |
0059 724-51925 26.300 m | 415. 00000 10914. 50 300. 00000 7890. 00| 450. 00000 11835. 00
STRUCTURAL EXPANSI ON JO NT, SS [ [
0060 801-04308 4.000 EACH 335. 00000 1340. 00| 325. 00000 1300. 00| 345. 00000 1380. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0061 801-06605 4.000 EACH 250. 00000 1000. 00| 250. 00000 1000. 00| 250. 00000 1000. 00
BARRI CADE, 111A | [ [
0062 801-06606 4.000 EACH 310. 00000 1240. 00| 300. 00000 1200. 00| 300. 00000 1200. 00
BARRI CADE, |11B | [ [
0063 801-06625 7.000 EACH 150. 00000 1050. 00| 95. 00000 665. 00| 99. 00000 693. 00
DETOUR ROUTE MARKER ASSEMBLY | [ [
0064 801-06640 12.000 EACH 85. 00000 1020. 00| 95. 00000 1140. 00| 99. 00000 1188. 00
CONSTRUCTI ON SIGN, A | | |
0065 801-06645 2.000 EACH 41. 00000 82. 00| 44. 00000 88. 00| 47.00000 94. 00
CONSTRUCTI ON SIGN, B | | |
0066 801-06775 LUMP|  15000. 00000 15000. 00| 3000. 00000 3000. 00| 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFI C | |
0067 802-05701 11.600 m | 37. 00000 429. 20| 50. 00000 580. 00| 37. 00000 429.20
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | |
0068 802- 76025 2.100 n2 | 240. 00000 504. 00| 220. 00000 462. 00| 250. 00000 525. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 2.03 nm THI CKNESS | |
0069 808-06713 1080.000 m | 0. 89000 961. 20| 0. 87000 939. 60| 1. 00000 1080. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0070 808-06714 1080.000 m | 0. 89000 961. 20| 0. 87000 939. 60| 1. 00000 1080. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 736, 784.81] $  792,743. 74| $ 834,295 25
------------------------------------------ o
CONTRACT TOTALS | $ 736, 784.81] $  792,743.74| $ 834,295 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 29/ 04
PAGE : 660 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 035, 824. 80 ROUTE : CO RD 420 N
CALL CRDER : 660 CONTRACT ID : B -27167-A COUNTI ES : GREENE
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 05- 0558668 | (5) 35 1618530 |
| WEDDLE BROTHERS H GHWAY GROU| AVERI CAN CONTRACTI NG & SERM |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-

SECTI ON 0001 BRI DGE REPLACEMENT, PRESTRESSED CONCRETE BULB- TEE BEAM

I I I
0001 105-06845 LUWP|  24618. 00000 24618.00|  18000. 00000 18000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 8.000 MOS | 1281. 29000 10250. 32| 1300. 00000 10400. 00|
FIELD OFFI CE, B | | [
0003 110-01001 LUMP|  42810. 48000 42810.48]  43500. 00000 43500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  11864. 09000 11864.09]  13000. 00000 13000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202-51330 LUMP|  46958. 54000 46958.54]  15000. 00000 15000. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 203-02000 6047.000 n8 | 5. 50000 33258. 50| 8. 00000 48376. 00|
EXCAVATI ON,  COMMON | | |
0007 203-02010 108.300 n8 | 67. 50000 7310. 25 100. 00000 10830. 00|
EXCAVATI ON, ROCK | [ [
0008 203-02070 11782.300 n8 | 9. 25000 108986. 28| 11. 00000 129605. 30|
BORROW | | [
0009 205-06931 293.000 My | 17. 60000 5156. 80| 30. 00000 8790. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0010 205- 06937 170.000 m | 8. 71000 1480. 70| 5. 00000 850. 00|
TEMPORARY SI LT FENCE | | |
0011 205-06938 90.000 m | 19. 40000 1746. 00| 75. 00000 6750. 00|
TEMPORARY SLOPE DRAI N | | |
0012 207-07503 2244.000 2 | 1. 05000 2356. 20| 4. 00000 8976. 00|
SUBGRADE TREATMENT, TYPE E | [ [
0013 211-07454 350.500 n8 | 35. 70000 12512. 85| 50. 00000 17525. 00|
STRUCTURE BACKFI LL | | [
0014 303-01180 2748.500 My | 15. 60000 42876. 60| 24. 00000 65964. 00|
COVPACTED AGGREGATE, NO 53 | | |
0015 303-07449 313.500 My | 17. 25000 5407. 88 34. 00000 10659. 00|
COVPACTED AGGREGATE, NO 73 | | |
0016 402-07432 315.100 My | 57. 00000 17960. 70| 59. 00000 18590. 90|
HVA SURFACE, TYPE A | [ |
0017 402-07435 494.500 My | 46. 00000 22747. 00| 48. 00000 23736. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0018 404-05514 879.100 n2 | 4.00000 3516. 40| 4. 25000 3736. 18]
SEAL CQAT, 5 [ [ [
0019 405-05518 4140.800 n2 | 0. 60000 2484. 48| 0. 65000 2691. 52|
ASPHALT FOR PRI ME COAT | | |
0020 406- 05521 4141.100 n2 | 0. 09000 372. 70 0. 10000 414. 11|

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/ 04
PAGE : 660 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 035, 824. 80 ROUTE : CO RD 420 N
CALL ORDER : 660 CONTRACT ID : B -27167-A COUNTI ES : GREENE
LETTING DATE : 01/21/04 10: 00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (4) 05- 0558668 | (5) 35 1618530 |
| WEDDLE BROTHERS H GHWAY GROU| AVERI CAN CONTRACTI NG & SERM |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e e e e e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0021 601-01128 4.000 EACH 850. 00000 3400. 00| 900. 00000 3600. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0022 601-01700 1.000 EACH 1795. 00000 1795. 00| 1850. 00000 1850. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | [
0023 601-01704 1.000 EACH 1795. 00000 1795. 00| 1850. 00000 1850. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, MODI FI ED | | |
0024 601-06037 2.000 EACH 650. 00000 1300. 00| 700. 00000 1400. 00|
GUARDRAI L END TREATMENT, | | | |
0025 601-99105 40.005 m | 43. 90000 1756. 22| 45. 00000 1800. 23|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 602-06729 4.000 EACH 8. 00000 32. 00| 8. 00000 32. 00|
BARRI ER DELI NEATOR | | |
0027 609-06257 211.700 n2 | 72. 59000 15367. 30| 65. 00000 13760. 50|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | | |
0028 610- 05527 203.700 My | 70. 00000 14259. 00| 72. 00000 14666. 40|
HVA FOR APPROACHES | | |
0029 611-06497 6.000 EACH 115. 00000 690. 00| 125. 00000 750. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0030 611-06498 1.000 EACH 165. 00000 165. 00 180. 00000 180. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0031 616-02320 201.800 n2 | 3. 05000 615. 49| 6. 00000 1210. 80|
GEOTEXTI LES | | |
0032 616-05688 20.700 My | 25. 50000 527. 85| 55. 00000 1138. 50]
RIPRAP, CLASS 1 | [ [
0033 616- 06405 27.500 My | 22.10000 607. 75| 45. 00000 1237. 50]
RI PRAP, REVETMENT | | |
0034 621-02770 3200.000 n2 | 1. 60000 5120. 00| 1. 70000 5440. 00|
ERCS| ON CONTROL  BLANKET | | |
0035 621-06545 0.800 My | 375. 00000 300. 00| 400. 00000 320. 00|
FERTI LI ZER | | |
0036 621-06548 5.800 kg | 69. 00000 400. 20| 75. 00000 435. 00|
SEED M XTURE, CV | | |
0037 621-06554 140.000 kg | 5. 95000 833. 00| 6. 50000 910. 00|
SEED M XTURE, U | | |
0038 621-06565 0.100 My | 715. 00000 71. 50| 750. 00000 75. 00|
MULCHI NG MATERI AL | | |
0039 621-06574 843. 600 | 4. 75000 4007. 10| 5. 00000 4218. 00|
I

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 29/ 04
PAGE : 660 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 035, 824. 80 ROUTE : CO RD 420 N
CALL CRDER : 660 CONTRACT ID : B -27167-A COUNTI ES : GREENE
LETTI NG DATE : 01/21/04 10:00 AM DI STRI CT © VI NCENNES DI STRI CT
SET- ASI CE :
| (4) 05- 0558668 | (5) 35-1618530 |
| WEDDLE BROTHERS HI GHWAY GROU| AVERI CAN CONTRACTI NG & SERMI |
LINE NO/ | TEM CCDE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ R e o e o
0040 622-52436 6.000 EACH 28. 00000 168. 00| 30. 00000 180. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0041 622-91786 210. 000 EACH| 8. 35000 1753. 50| 8. 50000 1785. 00|
SEEDLI NG | | |
0042 622-98200 6.000 EACH 28. 00000 168. 00| 30. 00000 180. 00|
SIGN, DO NOT DI STURB | | |
0043 702-51005 222.400 n8 | 523. 32000 116386. 37| 450. 00000 100080. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0044 703-06028 3666.000 kg | 2. 18000 7991. 88| 1. 50000 5499. 00|
REI NFORCI NG BARS | | |
0045 703-06029 24122.000 kg | 2. 26000 54515. 72| 1. 70000 41007. 40|
REI NFORCI NG BARS, EPOXY COATED [ | |
0046 704-51002 77.900 n8 | 785. 55000 61194. 35| 650. 00000 50635. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706-05733 4.000 EACH 1674. 70000 6698. 80| 1215. 00000 4860. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, VBC | | |
0048 706-51020 13.100 n8 | 740. 28000 9697. 67| 500. 00000 6550. 00|
CONCRETE, C, RAILING | | |
0049 707-06831 161.100 m | 572. 15000 92173. 37| 650. 00000 104715. 00|
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1372 mm x 1067 nm | | |
0050 709-51821 LUWP| 3019. 75000 3019. 75| 2600. 00000 2600. 00|
SURFACE SEAL | | |
0051 715-05121 58.700 m | 78. 00000 4578. 60| 80. 00000 4696. 00|
PI PE, TYPE 1, CIRCULAR, 450 mm | | |
0052 715-05169 20.800 m | 74. 00000 1539. 20| 90. 00000 1872. 00|
Pl PE, TYPE 3, O RCULAR 375 mm | | |
0053 715-05171 50.700 m | 79. 00000 4005. 30| 100. 00000 5070. 00|
PI PE, TYPE 3, C RCULAR 450 nm | | |
0054 715-05407 81.400 m | 13. 07000 1063. 90| 35. 00000 2849. 00|
Pl PE, END BENT DRAIN, 150 nm | [ |
0055 715-46005 4.000 EACH 250. 00000 1000. 00| 500. 00000 2000. 00|
Pl PE END SECTION, 375 mm | | |
0056 715-46010 6.000 EACH| 270. 00000 1620. 00| 525. 00000 3150. 00|
Pl PE END SECTI ON, 450 nm | | |
0057 720-45275 1.000 EACH| 765. 00000 765. 00| 1000. 00000 1000. 00|
Pl PE CATCH BASIN, 600 nm | | |
0058 722-60824 242,000 n2 | 14. 09000 3409. 78| 15. 00000 3630. 00|
SURFACE M LLI NG | | |
0059 724-51925 26.300 m | 408. 05000 10731. 72| 350. 00000 9205. 00|

STRUCTURAL EXPANSI ON JO NT, SS [ [ |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 01/29/ 04
PAGE : 660 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 035, 824. 80 ROUTE : CO RD 420 N
CALL ORDER : 660 CONTRACT ID : B -27167-A COUNTI ES : GREENE
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 05- 0558668 | (5) 35 1618530 [
| WEDDLE BROTHERS HI GHVAY GROU| AVERI CAN CONTRACTI NG & SERMI |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e o e e e o e e e e et e e o e e e e e e e e e e e e e e e e e e eemeemeeooo-
0060 801-04308 4.000 EACH 295. 00000 1180. 00| 350. 00000 1400. 00|
ROAD CLOSURE S| GN ASSEMBLY | | [
0061 801-06605 4.000 EACH 225. 00000 900. 00| 250. 00000 1000. 00|
BARRI CADE, I11A | | |
0062 801-06606 4.000 EACH 275. 00000 1100. 00| 300. 00000 1200. 00|
BARRI CADE, |11B | [ |
0063 801-06625 7.000 EACH 85. 00000 595. 00| 100. 00000 700. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801-06640 12.000 EACH 85. 00000 1020. 00| 100. 00000 1200. 00|
CONSTRUCTI ON SIGN, A | | [
0065 801-06645 2.000 EACH 40. 00000 80. 00| 40. 00000 80. 00|
CONSTRUCTI ON SI GN, B | [ [
0066 801-06775 LUVP| 8601. 47000 8601.47|  17500. 00000 17500. 00|
MAI NTAI NI NG TRAFFI C | | |
0067 802-05701 11.600 m | 32. 67000 378. 97| 35. 00000 406. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0068 802- 76025 2.100 n2 | 214. 12000 449. 65| 225. 00000 472. 50|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0069 808-06713 1080.000 m | 0. 79000 853. 20| 0. 80000 864. 00|
LINE, PAINT, SOLID, WA TE, 100 mm | | [
0070 808-06714 1080.000 m | 0. 79000 853. 20| 0. 80000 864. 00|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 856, 209. 58 $  889,517. 84
------------------------------------------ o m m e m et o e e et m e e e e e e et e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 856, 209. 58 $  889,517. 84







